
   

 
 

 

 
LONG CREEK WATERSHED MANAGEMENT DISTRICT 

Request for Proposal -- Monitoring Services 
 
 
The Long Creek Watershed Management District (LCWMD) is seeking proposals from qualified 
applicants to provide monitoring services on a contractual basis under appointment by the 
LCWMD Governing Board.   
 
Interested parties may request a Request for Proposals (RFP) from LCWMD c/o CCSWCD at 35 
Main Street, Suite 3, Windham, ME; at the website:  www.restorelongcreek.org; or by e-mail 
from tamara@cumberlandswcd.org.  Proposals are due by 4:00 p.m., June 17, 2010. 
 
Any late proposals will not be accepted and will be returned to the proposer.  The LCWMD 
reserves the right to accept or reject any or all proposals.   
 
The LCWMD Governing Board will base its selection on its evaluation of the written proposal, 
the consultant’s qualifications and experience, client references and the overall fee structure.   
 
Proposals must be received by the LCWMD c/o CCSWCD at 35 Main Street, Suite 3, Windham, 
ME on or before 4:00 PM, June 17, 2010.  Proposals must be sealed and clearly marked, 
“Monitoring Services for the Long Creek Watershed Management District”.  Respondents must 
submit an original proposal and two (2) copies. 
 
Miscellaneous Requirements: The LCWMD will not be responsible for any expenses incurred in 
preparing, submitting or presenting a proposal.  Emphasis should be on completeness and clarity 
of content.   
 
The LCWMD reserves the right to waive any informalities in proposals, to accept or reject any 
or all proposals for any reason, to negotiate with any applicant and to select an applicant deemed 
to have submitted a proposal that in the judgment of the LCWMD Board is in the best interest of 
the LCWMD.   
 
Proposals may be held by the LCWMD for a period not to exceed sixty (60) days from the date 
of the opening of proposals for the purpose of reviewing proposals and investigating the 
qualifications of the applicants prior to the award of a contract. 
 
 
INTRODUCTION 
 
The Long Creek Watershed Management District is a quasi-municipal, special purpose district 
established as a separate legal entity and instrumentality and as a body corporate and politic 
under the laws of the State of Maine.  The LCWMD was formed to provide the structure for the 
implementation of the Long Creek Watershed Management Plan, which includes implementing 
the Long Creek Monitoring Plan (Appendix A).   
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Long Creek is a freshwater stream that flows into Clarks Pond, eventually draining into the Fore 
River and Casco Bay.  The Long Creek Watershed is approximately 3.45 square miles and is 
located in Portland, South Portland, Westbrook and Scarborough.  Long Creek does not meet 
state water quality standards.  The Creek currently does not meet State water quality standards 
due to elevated concentrations of metals, chloride, phosphorus, nitrogen, polycyclic aromatic 
hydrocarbons (PAHs); and reduced dissolved oxygen concentrations.  Additional NPS threats 
include altered hydrological conditions and increased water temperatures.   
 
Development over the past several decades has converted the landscape from mostly forests and 
fields to commercial, light industrial, retail and transportation uses. One of the primary results of 
this conversion process has been the creation of impervious cover (IC) such as roads, driveways, 
parking lots, sidewalks, rooftops and any other impermeable surfaces of the built environment.  
 
Impervious cover alters hydrology and acts as a conveyance for pollutants into adjacent surface 
waters by stormwater or melting snow. High IC increases the volume of runoff directed to Long 
Creek by decreasing filtration through soils and directing of overland flows to ditches and storm 
drains.  In stream watersheds with less impervious cover, stream flows are less variable , which 
encourages a healthier biotic community.  Figure 1 displays the water levels of Long Creek and 
Red Brook (28% and 6% IC, respectively) after the indicated amount of time post-storm event. 
 
A direct correlation has been established between impervious cover and the health of aquatic 
ecosystems.  It has been shown that as impervious cover increases above 10% there is a 
corresponding increase in stormwater flows and degradation in water quality, stream habitat, and 
diversity of aquatic life.  Some areas of the Long Creek watershed have an impervious cover of 
greater than 60%.  The goal of this program is for Long Creek to meet State water quality 
standards by 2019.  It is proposed that this will be accomplished by reducing the effective 
impervious cover by treating 150 acres with structural stormwater treatment retrofits, 
implementing nonstructural measures to limit the impact of all impervious cover on stream 
health and implementing in-stream, riparian and floodplain restoration to rehabilitate stream 
habitat. 
 
Due to the impacts of IC, EPA made a final determination on November 9, 2009 to designate 
stormwater discharges from impervious areas equal to or greater than one acre in the Long Creek 
Watershed as requiring stormwater discharge permits.  Owners of property within the watershed 
that meet the permitting threshold have two permitting options for discharging stormwater into 
Long Creek – general permit or individual permit.  The general permit will involve the 
collaborative implementation of the Long Creek Watershed Management Plan, which will 
include implementation of the Long Creek Monitoring Plan (Appendix A). 
 
This monitoring plan will be overseen by LCWMD in cooperation with CCSWCD, DEP, EPA 
and CBEP.   DEP will, ultimately, assess whether Long Creek is meeting State water quality 
standards.  It is anticipated that the implementation of this program will result in associated 
pollutant load reductions as described in the Long Creek Watershed Management Plan (July 
2009). 
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THE PROPOSAL 
 
Scope of Monitoring Services Required per RFP 
 
Attached to this request for Proposal is Appendix A, the Long Creek Monitoring Plan, which 
describes the purpose, sampling design, proposed sampling locations, parameters, methods and 
sampling schedule. 
 
The services that are being sought at this time include all parameters listed on page 9 of 
Appendix A for 2010 except for biomonitoring and stream geomorphology.  The anticipated start 
time for such monitoring services is July 2010. 
 
It is recognized that the attached Monitoring Plan has cost estimates included.  These are 
estimates only.  A winning applicant may be selected whose proposed charges are (overall or for 
particular components of the Plan) lower or higher than the estimated costs provided in the 
attached Plan. 
 
This is the kick off year of this monitoring program.  As such, some of the methods, parameters 
and sampling schedules may change to accommodate new and better approaches.  We welcome 
applicant input as part of your proposal. 
 
As part of your pricing, please provide unit price per sample (where appropriate), which will 
allow us to either increase or decrease the number of samples collected, if necessary. 
 
 
Qualifications and Experience of Monitoring Applicant  
 
The proposal must identify who will be providing monitoring services to the LCWMD.  The 
proposal should demonstrate the qualifications, competence and capacity of the applicant to 
carry out the monitoring services of the LCWMD.  Resumes shall be submitted for each lead 
person specifically assigned to the providing of services to the LCWMD.   
 
Client references 
 
Provide list of references with addresses and phone numbers who may be contacted by the Long 
Creek Watershed Management LCWMD in connection with the proposal. 
 
 

Other Required Narrative Topics 
 
 
Contract for Services   
The applicant that is selected by the Long Creek Watershed Management District will be 
required to sign a contract that is provided as Appendix B. 
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The Long Creek Watershed Management District will entertain proposals for payment on an 
hourly basis, on a flat fee or capped basis, or any combination thereof.  Any variations in the 
hourly rate should be disclosed, along with a rate schedule for the applicant.  Any additional 
billable costs for other services should be noted in the proposal.  Itemized bills including the 
date, time and description of service, person providing service and the associated hourly rate will 
be required to be submitted prior to payment.  Such bills shall be submitted on a monthly basis. 
 
Selection Process:  Proposals shall be reviewed by the LCWMD Executive Director and select 
members of the LCWMD Board.  The Executive Director shall make a recommendation to the 
LCWMD Board, who shall make a final selection. 
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A LIMITATION OF PROPOSED SAMPLING LOCATIONS 

It  is  important  to  point  out  that  these  proposed  locations  do NOT  represent  all  locations where 
violations  of water  quality  have  been  observed  or  could  be  observed,  but  have  been  selected  to 
provide a  synoptic view of  conditions  in Long Creek.   Regulatory agencies may wish  to carry out 
sampling at additional  locations to determine whether Long Creek meets water quality standards 
everywhere. 

 

Table 1:  Listing of permanent sample locations for monitoring of Long Creek. 

Site 
No. 

Primary Monitoring Location  Site Type  DEP Site Code 

1  South Branch above Clarks Pond access road  Primary  LC‐S‐0.186 
2  Main Stem above confluence with North Branch  Primary  LC‐M‐0.380 
3  North Branch above confluence with Main Stem  Primary  LC‐N‐0.415 
4  South Branch below Econolodge Motel  Primary   
5  Main Stem above turnpike  Primary   
6  Main Stem – above confluence with Blanchette Br.  Primary  LC‐Mn‐2.270 
7  Blanchette Br. – above confluence with Main Stem  Primary  LC‐M‐2.274 
8  Main Stem above Foden Rd. crossing  Supplemental   
9  South Branch above Foden Rd. crossing  Supplemental  LC‐M‐0.6 (Station 752) 
10  Main Stem below Maine Mall Rd / Turnpike  Supplemental   
11  Upper Main Stem above Spring St. crossing  Tertiary  LC‐M‐2.754 
12  Blanchette Br. above Spring St. crossing  Tertiary   
 

Table 2:  Where to sample what:  Major parameters associated with each sample location. 

Site 
No.  Type  Sondes  Hydro 

Bio­
monitoring  Nutrients  Metals  Chloride  PAHs 

1  Primary  Yes  Yes  Yes  Yes  Yes  Yes  Yes 
2  Primary  Yes  Yes  Yes  Yes  Yes  Yes   
3  Primary  Yes  Yes  Yes  Yes  Yes  Yes   
4  Primary  Yes  Yes    Yes  Yes     
5  Primary  Rotating  Yes  Yes  Yes  Yes  Yes   
6  Primary  Rotating  Yes  Yes  Yes  Yes     
7  Primary  Rotating  Yes  Yes  Yes  Yes     
8  Supplemental              Yes 
9  Supplemental      Yes        Yes 

10  Supplemental              Yes 
11  Tertiary        Yes       
12  Tertiary        Yes       
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EXPLANATION 

Sondes: Data will be collected year‐round when risk of  ice damage is  low (to protect equipment) 
for  dissolved  oxygen  (D.O.),  temperature,  pH,  and  conductivity  using  continuous  water  quality 
sondes  at  all  7  Primary  stations  (4  permanent  /  3  rotating).  Additional  parameters  such  as 
oxidation‐reduction potential (ORP) and turbidity may be considered depending on the availability 
of funds.  

Hydrology:  Collected at Primary stations only.  We currently believe that sampling these locations 
will  result  in  data with  sufficient  density  to  permit  development  and  calibration  of  hydrological 
models. 

Bio­monitoring:  Biomonitoring samples for stream invertebrates will be collected at all 7 Primary 
stations  twice  in  every 5 year period  (e.g.,  in  years 3,  5,  8  and 10).   One additional  site  (#9) has 
previously failed to meet invertebrate‐community based water quality criteria, so that site should 
be sampled at  least once every five years. We anticipate that DEP will be able to support some of 
this work every five years, as the state's Biomonitoring Program returns to the Cumberland County 
area as part of their ongoing sampling program. 

Nutrients:  Data will be collected at the seven permanent stations as well as at two stations on the 
Main  Stem,  upstream  of  Spring  Street.    These  upstream  locations  would  contribute  to  our 
understanding of  sources and sinks  for nutrients within  the watershed and  floodplain, as well as 
help us understand  the potential  role of nutrient enrichment  in generating  low dissolved oxygen 
conditions.   Data will be collected ONLY on phosphorus, not on other macronutrients.   While data 
on  other  macronutrients,  especially  nitrogen,  would  be  of  interest  with  regards  to  impact  of 
stormwater  pollution  in  Casco  Bay,  nitrogen  loads  are  less  likely  to  contribute  to  failure  of  the 
stream to meet water quality criteria.  

Metals:  High levels of metals can create toxic conditions that may contribute to the failure of urban 
streams  to  support  sensitive  invertebrate  species,  thus  contributing  to  a  stream's  failure  to meet 
the invertebrate biomonitoring‐based water quality criteria.  Data on metals will be collected at all 
seven Primary stations under base and storm flow conditions.  

Chloride:    High  chloride  levels  are  associated  with  high  input  of  salts  (especially  sodium  and 
calcium  chlorides)  derived  from deicing  activities  that  enter  the  stream during  snow melt  or  via 
groundwater.    In  most  urban  watersheds  not  influenced  by  ocean  waters,  chlorides  are  highly 
correlated  with  conductivity,  which  will  be  measured  nearly  continuously  with  water  quality 
sondes.  Chloride data will be collected at four sites to check for such an association in Long Creek 
and develop a statistical model to estimate chlorides based on conductivity data. 

PAHs  and  other  toxic  chemicals:    Polycyclic  aromatic  hydrocarbons  are  a  class  of  organic 
compounds found in a variety of petroleum products and produced as a byproduct of combustion of 
hydrocarbons.  They tend to be found in higher concentrations in areas with heavy automobile use.  
Unfortunately, PAHs and other organic toxins are expensive to measure.  To control costs, PAHs will 
be sampled at only four sites – those where elevated levels are most likely to occur.  The goal is to 
use  data  from  limited  sites  to  ascertain whether  organic  toxins  are  contributing  to  failure  of  the 
stream to meet water quality criteria. The frequency with which we collect organic toxics data will 
depend on what we find in the first sampling period.  If values are consistently low, we will sample 
only once every five years.  If levels are higher, we will sample twice in every five year period.  
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PROPOSED METHODS 

Parameter  Method  Locations 

Hydrologic Alteration     

Stream Hydrology  Stage‐discharge curves  Primary Sites 
Precipitation  Precipitation monitoring at 

a minimum of three sites 
Sites 1, 4 and 7, supplemented by 
Portland Airport data 

Weather  Air temperature, relative 
humidity, solar radiation 

Portland International Jetport 

     

Addressing WQ Standards     

Continuous water chemistry – 
DO, pH, conductivity, temp 

Data sondes  Sites 1, 2, 3 and 7 with additional 
deployments as availability of 
sondes allows 

Biomonitoring ­­ invertebrates  Rock baskets  Primary Sites (and some supps) 
Biomonitoring ­­ fishes  Electrofishing  Primary Sites 
Chloride  Via established chloride ‐ 

conductivity relationships 
Primary Sites 

     

Documenting Watershed Processes   

Base flow samples  Primary Sites Conventional Pollutants: 
Phosphorus, turbidity, hardness, 
SSC 

Storm event sampling  Primary Sites 

Water Temperature   Sondes or inexpensive 
data loggers 

Data collected with sondes at all 
primary sites.  Other sites to be 
selected to enhance watershed‐
wide coverage and test thermal 
impacts of specific outflows 

Rapid assessment   Selected stream channel reaches 
(including J. Field’s survey areas) 

Stream Geomorphology 

Permanent monitoring  Restoration project sites 
Base flow samples  Collected with sondes at all 

Primary sites 
Conductivity 

Storm event sampling  Collected with sondes at all 
Primary sites 

     

Toxicity and Toxic Chemicals     

Metals  Via correlations with 
selected indicator metals 

Collected at all Primary stations 
only to establish or check 
correlation with indicator metals 

Indicator Metals ­­ Copper and 
Zinc 

Base flow samples  Test as surrogate for other 
metals; all Primary stations 
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Storm event sampling  Test as surrogate for other 
metals; all Primary stations 

Toxic organic compounds  Storm event sampling  Sites 1, 8, 9 and 10 (field 
verification needed to determine 
whether it should be 8 & 9 or 2 & 
3) 

SAMPLING SCHEDULE 

While these parameters are all related to specific documented or suspected failures of conditions 
on Long Creek to meet water quality standards, they vary in cost and in how much information they 
provide about what is going on in the stream. 

The approach taken to develop the sampling schedule has been to: 

(1) Identify monitoring goals, 

(2) Identify parameters to track, 

(3) Document resources needed to collect that data, and 

(4) Propose  a  schedule  for  monitoring  that  offers  a  balance  between  frequency  of  data 
collection and cost. 

As  a  practical  matter,  more  expensive  parameters  will  often  be  monitored  less  often  than  less 
expensive ones. 

STORM EVENT SAMPLING 

A  high  proportion  of  pollutants  are  discharged  from  urban  watersheds  during  storm  events.  
Sampling  for  pollutants  will  be  designed  to  collect  data  under  both  base  flow  and  storm  event 
conditions.  

To minimize the costs of storm event monitoring, storm water samples will be collected with "rising 
stage" event samplers.  These are devices that fill up with water the first time they are submerged 
during a storm, and then store the sample until  it  is collected by a technician and returned to the 
laboratory for analysis. At the start of the storm flow sampling season, we will determine whether 
multiple rising stage samplers should be used at particular Primary sites based on the specific flow 
characteristics of each.  If multiple rising stage samplers are used  for any single storm event  then 
the contents from each sampler will be combined for a single composite sample for the storm event. 
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PROPOSED SAMPLING SCHEDULE 2010‐ 2014 

Parameter Timing
2010 2011 2012 2013 2014

Addressing WQ Standards
Continuous DO, pH, 
conductivity, temp

Summer months. A minimum of 
monthly two week deployments; 
Continuous monitoring as resources 
allow. X X X X X

Biomonitoring ‐‐
invertebrates Twice every five years X X
Biomonitoring ‐‐ fishes Every three to five years X
Chloride 3 storms plus 3 baseflow samples in 

late winter and spring; 3 storms plus 3 
baseflow samples in summer.  X X

Toxic organic compounds Two storm events and one baseflow 
"grab" sample at each site (COST of 
this is substantial) X X

Subset of Metals ‐‐ Copper 
and Zinc (?)

Three Storm events at each site, 
monitored annually X X X X X

Metals Three storms at each site, every three 
to five years X X

Documenting Watershed Processes
Conventional Pollutants ‐ 
Base Flow (phosphorus, 
turbidity, SSD) 5 base‐flow samples, summer months X X X X X
Conventional Pollutants ‐ 
Storm events

Minimum of 5 storms at each Primary 
station, deployed as paired samples 
where possible X X X X X

Weather (precipitation, 
temperature) Continuous X X X X X
Temperature 

Continuous during the summer 
months, using sondes and data loggers X X X X X

Stream flow Continuous from Apr‐Nov based on 
rating curves for each Primary site  X X X X X

Stream Geomorphology Every 3‐5 years X

Document Effectiveness of Actions
Stream Geomorphology Restoration site monitoring every 2 

years, minimum X X X

Year
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ESTIMATED COSTS 

ANNUAL COSTS 

A preliminary estimate of the average annual (not inflation adjusted) cost of monitoring following a 
schedule  such as  this one  is between $83,308 per year  and $93,808 per  year. To  refine  this  cost 
estimate would require: 

1. Better  information  on  staff,  equipment  and  analytic  costs,  some  of  which  will  vary 
depending on the extent to which monitoring depends on state agencies, CBEP, University 
of Maine, other partners or on contractors. 

2. Consideration of potential inflation over the 5 year period of the monitoring plan. 

CAPITAL COSTS 

Significant  start‐up  costs will  be  associated with  investing  in  the necessary  capital  equipment  to 
establish  a  robust monitoring  plan.    These  capital  costs were  included  in  the  estimated  average 
annual costs just presented, but they are broken out here because they may represent a significant 
cash flow issue for management of the monitoring plan. 

 

EQUIPMENT COST SUMMARY 
Total 
Cost 

Approx. 
Cost 

Per Site 

Continuous WQ (5 sondes / 7 sites)  $29,525  $5,905 
Hydrology (6 sites)  $8,388  $1,398 

Storm Sampling (7 sites)  $2,135  $305 

   $40,048  $7,608 

MAINTENANCE COST SUMMARY            
(10% equipment reserve & 
consumables) 

     

Continuous WQ  $6,440  $1,288 
Hydrology  $1,643  $274 

Storm Sampling  $1,794  $256 

   $9,877  $1,818 
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EQUIPMENT COST DETAILS 

CONTINUOUS WATER QUALITY ‐ 5 sondes for 4 primary sites & 3 rotating sites 

Description  Part #  Quantity  Unit Price  Total  Comments 

YSI 600OMS (w/out depth sensor)  600‐02  5  $3,340  $16,700 
Includes 1 combination temp/cond sensor and internal battery compart.; 25‐
30 day battery life @ 15 min sampling interval (4 AA batteries) 

Optical DO sensor 
ROX ODO 
(ppm) 

5  $1,745  $8,725  Confirm w/ YSI whether % sat can be derived from ppm readings. 

            $25,425    

Accessories                
650MDS Handheld Datalogger                
High memory w/ internal barometer  650‐04  1  $2,765  $2,765  50,000 dataset storage (barometer needed for instrument calibration) 

High memory w/o internal barometer  650‐02     $2,485       

Low memory w/ internal barometer  650‐03     $1,770     150 dataset storage 

Low memory w/o internal barometer  650‐01     $1,490       

8' non‐vented cable  ‐  1  $375  $375 
For instrument setup & data retrieval (vent not needed since depth won't be 
measured) 

Conductivity Standard (case of 8 
pints)* 

‐  5  $122  $610 
One case for each sonde assumes 1 pint per sonde per calibration @ 8 
cals/yr (*ongoing annual cost) 

            $3,750    

Sonde Deployment / Anchoring System  ‐  7  $50  $350 
Metal sign posts, slotted PVC pipe sleeves, clamps, bolts, locks and cable 
(labor not included) 

Real‐Time Data Transfer                

EcoNet Real‐Time Data to Web 
Delivery 

      $8,016    
Includes waterproof enclosure, solar panel, cellular antenna, first year of 
web hosting service and first year of cellular service 

Web Hosting / Cellular Service Fee        $2,365     Ongoing annual cost after the first year 

         $10,381       

Continuous Temp Measurement                

Hobo Pro V2 Temp Data Logger  U22‐001     $123       

Optic USB Base Station  Base‐U‐4     $115     Includes couplers 

HoboWare Pro  BHW‐Pro     $99     Includes CD and USB cable 

         $337       
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Datasonde Capital Cost: 
$29,525    

 

 

HYDROLOGY                

Stage ‐ continuous @ 6 sites                

Description  Part #  Quantity  Unit Price  Total  Comments 

Solinst LT Levelogger Junior  108858  6  $385  $2,195 
Linear sampling with 5 yr battery (LT Levelogger Gold has 10 
yr battery ~ $550 each) 

Barologger  108079  1  $487  $463 
Need for barometric P compensation ‐ synchronized with 
Levelogger readings 

Leveloader Gold  108354  1  $610  $610  Data transfer device that allows for simple field programming  

Direct Read Comm. Pkg.  107379  1  $396  $396 
Allows logger to stay in place w/out having to be pulled for 
data transfer 

Direct Read Cable Ass'y  104940  6  $100  $600  Needed for each logger to connect w/Leveloader (or laptop) 

Stilling wells / anchoring systems  ‐  6  $50  $300 
Metal stakes, slotted PVC pipe sleeves, cable, bolts and locks 
(labor not included) 

            $4,563    

Discharge ‐ 6 visits / yr @ 6 sites for 3 yrs                

Description  Part #  Quantity  Unit Price  Total  Comments 

USGS Type AA‐MH Model 6215 Current Meter  101‐003  1  $775  $775    

AquaCalc Pro Open Channel Flow Computer & 
Rod Mount/Adapter 

102‐010 
102‐005 
102‐006 

1  $2,305  $2,305 
AquaCalc Pro*=$2200; Rod mount=$60; Adapter=$45 
(*AquaCalc Pro offers more user‐friendly features than 
AquaCalc 5000) 

USGS Top Setting Wading Rod (6')  105‐002  1  $415  $415    
Beaded Tagline (300') w/ Columbus Reel  109‐030  1  $330  $330    

Wading Rod Outfit  103‐024     $3,605    
Type AA meter w/ case; headphones; 4' to setting wading 
rod; AquaCalc 5000 

            $3,825    
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Flow Monitoring Capital Cost:
$8,388    

 

 

 

STORM SAMPLING ‐ Rising Stage @ 7 
Primary Sites 

Part #  Quantity Unit Price  Total  Comments 

Storm Water Sampler ‐ Single Use Glass* 
1120‐
1000 

42  $40  $1,680 
Assume 6 storms per site per year at all 7 primary sites; 
cost increases by multiple of 1 for each additional 
sampler deployed (*ongoing annual cost) 

Mounting Kit ‐ Reuseable 
1160‐
1000 

7  $40  $280    

Anchoring systems  ‐  7  $25  $175  Metal stakes, cables, bolts and locks (labor not included) 
                 

ISCO 6712 Portable Sampler  68‐6710‐
070     $3,069    

Requires link to other instrumentation for storm 
sampling programming 

Sampling container  68‐6700‐
015     $149     2.5 gal glass 

Suction line strainer  60‐9004‐
379     $94       

Battery (lead acid)  60‐3004‐
106     $165       

Battery charger  68‐3004‐
198     $103       

         $3,580       

  
  

 Storm Sampling Capital Cost:
$2,135    
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LABOR COST DETAILS 

CONTINUOUS WATER QUALITY* ‐ Five 
Datasondes for 7 sites and 9 month‐long 
deployments  Cost 

Approx 
Level of 

Effort (Hrs)  Comments 
Create deployment / anchoring system  $3,553  63  Includes $245 material / equip costs 
Mobilization & instrument calibration  $9,565  180  Includes $115 material / equip costs 
Sonde deployment and retrieval  $3,225  52  Includes $495 for travel 
Post‐deployment QA & data download  $2,543  45  Includes $180 material / equip costs 
Data management  $3,544  68    
Meetings, data summary & report  $1,819  32    
*FBE derived estimates  $24,248  439    

HYDROLOGY* ‐ 6 sites          
Stage ‐ Level Loggers with 4 data retrievals          
Site Design and Installation  $2,040  33    
Mobilization & instrument calibration  $440  7  Includes $20 material / equip costs 
Field work  $908  12  Includes $310 for travel 
De‐mobilize  $437  7  Includes $80 material / equip costs 
Data management  $840  14    
Meetings, data summary & report  $1,178  19    

   $5,843  92    

Discharge ‐ Flow Meter for 6 measurements          
Project and site familiarization  $540  8    
Mobilization & instrument calibration  $1,165  18  Includes $85 material / equip costs 
Field work  $6,066  108  Includes $460 for travel 
De‐mobilize  $1,065  18  Includes $120 material / equip costs 
Data management  $2,160  36    
Meetings, data summary & report  $1,425  24    
   $12,421  212    
           
*FBE derived estimates  $18,264  304    

INSTANTANEOUS WATER QUALITY SAMPLING** 
‐ 7 sites for 4 base flow and 4 storm flow 
measurements       

This estimate doesen't include costs for 
sampling nutrients at sites 11 & 12 or PAHs 
at sites 8, 9 & 10. 

Mobilization & instrument calibration  $620  12  Includes $80 in calibration standards 
Field work  $5,968  112  Includes $88 in travel 
Sample delivery to lab  $694  12  Includes $154 in travel 
De‐mobilization  $540  12    
Data management  $540  12    
Data summary & report  $1,140  17    
Equip maintenance & admin  $398  9  Includes equip replacement & admin costs 

**FD derived estimates  $9,900  186    

LABOR COST SUMMARY 

Total 
Cost 

Approx. 
Cost Per 
Site    

Continuous Water Quality (5 sites)  $24,248  $4,850    

Hydrology (6 sites)  $18,264  $3,044    

Instantaneous Water Quality (7 sites)  $9,900  $1,414    
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   $52,411  $9,308    

 

WATER CHEMICAL ANALYTICAL COSTS 

Description 
Cost / 
Sample       

Metals (Pb, Zn, Cu, Ni, Cd)  $98       
VPHs (volatile petroleum hydrocarbons)  $125       
EPHs (extractable petroleum hydrocarbons)  $240       
PAHs (EPA 625)  $175       
EPH w/ PAHs  $300       
Pesticides & PCBs (EPA 608)  $170       
Total Phosphorus  $30       
Ortho‐Phosphate  $30       
Ammonia  $30       
Nitrate‐Nitrite  $40       
TKN  $45       
SSC  $18       
Chloride  $20       

  *ME Environmental prices good until 12/31/10          
           

Key Parameters 

Cost per 
Site per 
Event 

Cost for 
Planned Sites 
per Event 

Cost for Planned 
Sites per Season 

Nutrients ‐ P compounds only (sites 1‐7, 11 & 
12)  $60  $540  $4,320 
Metals (sites 1‐7)  $98  $683  $5,460 
Chloride (sites 1, 2, 3 & 5)  $20  $80  $640 
PAHs (sites 1, 8, 9 & 10)  $175  $700  $5,600 

   $293  $2,003  $16,020 
 

BIOMONITORING ANALYTICAL COSTS 

Description  Cost / site 
Rock bag identification   $1500 
  Cost / season 
Biomonitoring to occur at seven primary sites every 
3 – 5 years.  DEP will do every 5 years, but the 
LCWMD may have to pay for some of the sites. 

$6000 ‐ $10,500 
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OVERALL BUDGET SUMMARY 

PROGRAM COMPONENT  COST  EXPLANATION 
Equipment Costs       

Continuous Water Quality  $29,525 
Assumes 5 sondes to monitor 4 primary 
permanent sites and 3 secondary rotating sites. 

Hydrology  $8,388  Assumes flow measurement at 6 primary sites 

Storm Sampling  $2,135  Assumes storm flow monitoring at 7 primary sites

Equip. Replacment / Maintenance  $9,877 
Based on expected equipment life & ongoing 
maintenance needs 

Subtotal:  $49,925    

Approx. cost per site:  $9,426 
Underestimates actual cost if less equipment is 
purchased and/or fewer sites are monitored 

        
Labor Costs       

Continuous Water Quality  $24,248  Assumes 9 month‐long deployments for 7 sondes 

Hydrology  $18,264 
Assumes 6 primary sites with 6 flow 
measurements per site & 4 visits to retrieve data 

Base Flow & Storm Sampling  $9,900 
Assumes 7 primary sites with 4 base flow and 4 
storm flow sets of grab samples  

Subtotal:  $52,411    

Approx. cost per site:  $9,308 
Underestimates actual cost due to efficiencies 
from visiting multiple sites per sampling event 

        

Analytical Costs1  $16,020 
Assumes 8 visits for key parameters (nutrients, 
metals, chloride & PAHs) 

        
Total Cost:  $118,357   

Annual Cost Excluding Initial 
Capital: 

$78,308    

 
                                                             
1 Biomonitoring will occur every three to five years.  DEP will do it every five years, but it is not clear yet whether they will do 
all seven primary sites identified in this plan.  Years one & three of this plan will have an added cost of $6,000 ‐ $10,500. 


